

IIUM SCHOOLS SDN BHD
ISSB Complex, Batu 8
Jalan Sungai Pusu
53100 Gombak
Kuala Lumpur

RE : **PROPOSED INTERIOR DESIGN (REFURBISHMENT) OF MAIN STAGE AND OVERALL MPH (MULTI PURPOSE HALL) AT THE GROUND FLOOR, BLOCK D, ISSB COMPLEX BATU 8, JALAN SUNGAI PUSU, 53100 GOMBAK, KUALA LUMPUR FOR IIUM SCHOOLS SDN. BHD.**

THE NEED STATEMENT OF UPGRADING MPH

1st PHASE

- 1 To propose Interior Design Scheme for upgrading MPH (Multi Purpose Hall).
- 2 STAGE
 - 2.1 To design and upgrade parameter back drop with timber panel or framing.
 - 2.2 Upgrade stage floor finish.
 - 2.3 To design and upgrade timber bulk head panel.
 - 2.4 To rewiring and upgrade stage wiring and stage lighting.
 - 2.5 To re arrange and wiring existing electrical works/socket/switch and control room.
 - 2.6 Frontage of stage panel.
 - 2.7 To upgrade staircase of stage.
- 3 MPH WALL
 - 3.1 To upgrade and design wall panelling.
 - 3.2 To re wiring and concealed wiring works.
 - 3.3 To upgrade existing timber door/spray paint/Architrave.
 - 3.4 To conceal Air-cond. copper piping works inlet & outlet.
 - 3.5 To propose design and panel for Hall of frame wall or photo booth.
 - 3.6 Wall painting works with scumming works.
 - 3.7 Propose location and supply of 60 units flag hole/post.
 - 3.8 To Box-up existing column.
- 4 MPH FLOOR
 - 4.1 To upgrade, touch-up, grinding existing timber floor.
 - 4.2 To polish with heavy duty layer scumming lacquer.
 - 4.3 To re paint court living for Badminton.
 - 4.4 To change solid timber skirting.
- 5 MPH CEILING.
 - 5.1 To check and make good existing 2 x 4 ceiling board.
 - 5.2 To change, re align existing ceiling Tee and support.
- 6 ENTRANCE MPH.
 - 6.1 To propose/design timber Architrave, Entrance Door/upgrade façade look.
 - 6.2 To change solid timber Entrance door.
 - 6.3 Design and construct plaster ceiling for entrance.
 - 6.4 Painting works to change existing looks.